

Scope of Work Full Stack Web Developer

STAGES	ACTIVITIES	DELIVERABLES + MOV	TIMELINE	Payment Term
PAF – Exit Process Project	Develop and maintain the assigned web application covering front-end and back-end components based on approved business and functional requirements. The developer is responsible for application development, system integration, business logic implementation, testing and bug fixing, documentation, and knowledge transfer during the three-month engagement period.	Deliverables: - Functional front-end and back-end modules. - Integrated web application based on approved requirements. - Tested the application with resolved identified defects. - Source code and technical documentation. - Supporting documentation. - Final handover and knowledge-transfer materials. MOV: Source code repository, functional application in agreed environment, test results, defect resolution records, technical documentation, and knowledge-transfer/handover evidence.	26 October 2026 s/d 26 January 2027	The end of the project

Notes:

1. Please consider that the written timeline might be changed or delayed due to unexpected events from relevant stakeholders. WV Indonesia has explained to all involved participants for this study to ensure such activities are executed in timely bound as we agreed in contract.